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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A001 Program Management Plan (PMP)    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

  DI-MGMT-81797   SOW  3.1, 3.1.2.1, 3.1.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D See Block 16 See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Contractor format is acceptable.  
 
 
BLK 10, 11, 12, 13, 14:  The Contractor shall submit the report 60 calendar 
DACA.  The Government shall have forty-five (45) calendar days to review 
and comment. The Contractor shall have thirty (30) calendar days to address 
comments and resubmit.  No Government response within thirty (30) 
calendar days shall constitute approval. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A002 Interface Requirements Specification    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81434A SOW  3.1.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D See Block 16 See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. 
Contractor format is acceptable. The submittals shall not contain embedded 
files. If a submission has 10 or greater attachments, the submittal shall 
contain an index in Excel format, listing the file name and description of each 
attachment. 
 
 
Block 10, 11, 12: A preliminary version of the document should be provided 
45 days prior to PDR. The document shall be updated and provided 45 days 
prior to CDR regardless if agile or waterfall development.  The document 
shall be updated and submitted with each major release of software if 
implementing agile development processes. The document shall be updated 
concurrently with the CDR if waterfall development is pursued and shall 
reflect the actual software products at the end of development. 
 
Government has 30 days to review and comments are to be incorporated 30 
DARC. 
 
Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A003 Interface Design Description    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

  DI-IPSC-81436A   SOW  3.1.5.4, 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D See Block 16 See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. 
Contractor format is acceptable. The submittals shall not contain embedded 
files. If a submission has 10 or greater attachments, the submittal shall 
contain an index in Excel format, listing the file name and description of each 
attachment. 
 
Block 10, 11, 12: A preliminary version of the document should be provided 
45 days prior to PDR. The document shall be updated and provided 45 days 
prior to CDR regardless if agile or waterfall development. The document shall 
be updated and submitted after each major release of software if 
implementing agile development processes. The document should be 
updated after the CDR if waterfall development is pursued and should reflect 
the actual software products at the end of development. 
 
Government has 30 days to review and comments are to be incorporated 30 
DARC. 
 
Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of 
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork 
Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in 
Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A004 
Contractor's Progress, Status and Management 
Report (CPSMR) 

   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-80227 

DI-MGMT-81861A  

SOW 3.1.2, 3.1.2.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 
16 

See Block 16   b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: The CPSMR shall also address cost information, specifically the 
Contractor shall report if the cost of products provided during the affected 
period is commensurate with the available funding and anticipated burn rate. 
The Contractor shall also report per CLIN/SLIN/ACRN, the following: this 
period and cumulative labor hours by labor category (segregated by recurring 
and non-recurring); this period and cumulative labor cost per labor category 
(segregated by recurring and non-recurring); this period and cumulative 
material, other direct costs (ODCs) and travel with associated costs; the 
percentage of work complete under the CLIN/SLIN; and the cost estimate to 
complete the CLIN/SLIN. 
 
The Contractor shall attach a separate excel sheet that lists the changes from 
the previous submission, if any.  
 
In addition, the CPSMR will contain the IMS information as specified.  
Submissions shall be in editable electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 12: The Contractor shall submit the report 60 calendar DACA.  
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-monthly 
basis (no later than 10 days after the end of the prior month). 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website and  delivery is required to the EVM-CR. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A005 Integrated Program Management Report (IPMR)    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81861A 
 

  SOW  3.1.2, 3.1.2.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blk 4: The contractor shall deliver a monthly Integrated Program 
Management Report (IPMR) in accordance with DI-MGMT-81861 
requirements except or as modified or defined by the following instructions: 
 
General Instructions, IPMR Sections 1 through 3.1 apply.  Program defined 
parameters within 3.1 include: 
 
 -Formats 1, 5, 6, 7 are mandatory for contracts, or the sum of integrally 
related task orders equal to or greater than $20M in then-year dollars 
including all known options. Formats 2, 3 and 4 are negotiable for contract 
values less than $50M and mandatory for contract values greater than or 
equal to $50M or above in then-year dollars, including all known options. 
 
 2.1.1.1 All costs in IPMR formats shall be reported in whole dollar units 
(no decimals) to support XML transmission guidelines.  
 
 -The "as of" date on the monthly IPMR submittal will follow the 
contractor's accounting period.   
 
 -Any/all subcontractor IPMR data (standalone IPMR reports and/or 
subcontractor data integrated into the prime contractor’s IPMR) shall be 
submitted along with the Prime contractor’s monthly IPMR submittal. 
Subcontractor data shall not lag in performance periods.  This includes 
subcontracted support labor. 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

 Format 1, Work Breakdown Structure (Mandatory), (DID Paragraph 3.2 applies) 
 2.2.2/3.2.4.1 Format 1 reporting levels will initially be at Level 3 of the CWBS for management and support activities and Level 4 for discrete work.  

Reporting levels will be adjusted at no cost to the government in conjunction with the IBR based on program risk as the program Responsibility 
Assignment Matrix is reviewed and risk further assessed.  Reporting levels will be reviewed by the government quarterly, or as special interest areas 
arise.  Reporting level changes will be mutually agreed to and documented via email from the COR.  Contract modification is NOT necessary to update 
reporting levels.  

 3.2.4.2 Cost of Money (COM) costs shall be included at the CWBS level in block 8a of the IPMR Format 1 if the vendor’s accounting system allows. 
Corresponding COM entries shall also be made in Block 8b of the IPMR Format 1. 

 3.2.4.3 G&A costs shall be included at the CWBS level block in 8a of the IPMR Format 1 if the vendor’s accounting system allows. Corresponding non-
additive G&A entries will also be made in Block 8c of the IPMR Format 1. 

 Format 2 Organizational Breakdown Structure, (Negotiable for contract values less than $50M, Mandatory for contract values equal to/greater 
than $50M  in then-year dollars)_ (DID Paragraph 3.3 applies)  Program defined parameters within 3.3 include: 

 3.3.1.1 Format 2 IPMR reporting levels will follow the contractor’s internal management structure (OBS) or the Program IPT structure. 

 3.3.1.1.2/3 Format 2 data shall provide standalone visibility for subcontractor efforts as well as material procurement.  When Format 2 is tailored out of 
the IPMR, Format 1 shall contain standalone visibility for subcontract and material procurement. 

 Cost of Money (COM))/G&A to follow the same methodology as Format 1. 

 Formats 3 Baseline (Mandatory).  All DI-MGMT-81861A (Paragraph 3.4): 
 Formats 3 Forecast periods shall be monthly for at least six months, quarterly for at least two quarters, and then semi-annually, or annually to 

completion.  All groupings will be consistent with the Government fiscal year 
 3.4.1.10 The planned completion date and estimated completion date shall equal the corresponding baseline and forecast completion dates in the IMS, 

Format 6.  Any differences resulting in an OTS shall be reviewed and approved by the Government prior to incorporation into the PMB or the IPMR. 

 3.4.2.2 All changes to the PMB from the prior month will be explained in Format 5 and entered into Format 3, block 6b.  Significant changes (+/- 5%) to 
the PMB in any given month shall be detailed by control account in Block 6.b of the Format 3.  All other changes shall be summarized and discussed in 
Format 5.  If the Format 3 is tailored out of the IPMR, all baseline changes shall be discussed in Format 5. 

 Format 4, Staffing (Optional for contract values less than $50M, Mandatory for contract values equal to/greater than $50M in then-year dollars) 
All DI-MGMT-81861A Paragraph 3.5 applies. 

 Formats 3 and 4 shall include identical forecast periods. 

 3.5.1  Format 4 shall be reported in hours and equivalent months. 
 3.5.1.4/5 Format 4 columns (4) through (14)  Forecast (Non-Cumulative), the staffing forecast shall reflect the same staffing estimate used as the basis 

for the EAC reported in Column (15) on Format 1.  Any significant change in the total number of hours/equivalent months at completion of the contract 
(i.e., Column 15 Total) shall be explained in Format 5. 

        When Format 4 is negotiated out of the contract, staffing data shall be included in the monthly CPSMR in a format described in the CPSMR CDRL. 
 

 Format 5, Management Overview and Variance Analysis (Mandatory), All DI-MGMT-81861 (Paragraph 3.6 Requirements apply in its entirety). 
Program defined parameters within 3.6 include: 

 3.6.1  the Format 5 shall contain a General section which will provide the government with the following: 
 Contract Summary: 3.6.2 This shall be a narrative at a program manager to program manager level which will describe the major program issues 

which have resulted in the contract’s overall cost/schedule status.  It shall highlight significant changes since the previous report.  This section shall 
describe and status the corrective actions in place to resolve program issues.  This section is intended to be a high level summary and limited to one 
page in length.  This section shall not refer the reader to the WBS element VAR explanations in lieu of providing summary explanations. 

 EAC Analysis: 3.6.4 shall be discussed in detail.  This section shall include an explanation of the month’s changes to the EAC in Format 1, 
Column 15.  It will also explain the rationale of the creation of the Management Best Case, Worst Case, and Most Likely EAC’s.  The rationale for 
Management EAC formulation shall not be a result of using EVM metrics to calculate EAC’s.  Management EAC’s should be adjusted based on 
program risk and include estimates for looming program events which will impact program cost.  This section will explain the assumptions, 
conditions, methodology, and risk/opportunity incorporation in all 3 management EAC’s. This section will explain the difference between the EAC 
on Format 1, Column 15 and the Most Likely Management EAC if applicable.  It will include an assessment of the IMS status and the impact of 
schedule to the Most Likely EAC.  This section will also include a table (by Format 1 WBS) of EAC changes by reportable WBS showing the prior 
EAC as compared to the current report’s EAC.  Explanations of the changes by WBS after a bottoms-up EAC, monthly reviews, significant impacts 
from re-planning, or burden rate changes shall be documented here. 

 UB Analysis: 3.6.5 shall explain the components of Undistributed Budget balance changes from month to month.  A plan to distribute 
Undistributed Budget shall also be included in the narrative. 

 MR Analysis: 3.6.6 shall explain how MR was created in the initial report.  Subsequently changes to MR will be fully explained.  A comparison of 
MR to the program’s Risk Register shall also be included in this section. 

 IMS Discussion and analysis shall be included in totality as described in 3.6.7. Schedule variance narratives shall also identify the significant 
missed milestones, impact to major milestones, and expected recovery dates. 

 



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

17. REMARKS (Continued) 
 
 Cost and Schedule analysis by WBS: 

3.6.10.2.1 Initial thresholds for the program are: 
o Current Month Cost:                      +/- 5% and $50k                                                                                   
o Current Month Schedule:              +/- 5% and $50k 
o Cumulative Cost:                          +/- 10% and $75k 
o Cumulative Schedule:                  +/-10% and $75k 
o Variance at Completion:               +/- 10% and $75k 
 

 3.6.10.2.2 • Thresholds above are initial thresholds and will be reviewed when the Government reviews the Contractor’s Responsibility Assignment 
Matrix (RAM) in preparation for the IBR.  Only at that time, when Control Account dollar values are disclosed, can initial variance thresholds be 
right-sized for the program.  At the IBR, the initial variances may be adjusted based on RAM analysis.  The thresholds will be periodically reviewed 
by the Government and Contractor during the performance of the contract to ensure the analysis is providing proactive insight to the cost and 
schedule performance on the program.  Changes to the thresholds will be mutually agreed upon, documented via email from the Government COR 
and do not represent constructive changes. 

 3.6.10.2.3 Initially, the variance analysis pool will be determined by the Contractor using the government directed thresholds.  The 15 reportable 
WBS variances will be determined based on dollar value, then by program risk.  (If one WBS is reportable for cost, schedule, and EAC, it is ONE 
reportable WBS).  If after this selection process, there are not 15 WBS element variances to discuss, the contractor will discuss WBS elements 
with emerging trends which will soon lead to threshold breach.  If after this cycle of selection there are not 15 reportable WBS variances to discuss, 
the Contractor will so state in the Format 5. 

 3.6.10.2.4 The contractor is not prohibited from providing more analysis as warranted by cost/schedule performance issues, nor is the government 
prohibited from requiring more than 15 WBS elements to cover emerging trends.  Neither situation represents a constructive change and/or 
additional cost to the Government.  Additional analysis can be requested via email from the Government COR per guidance in DI-MGMT-81861. 

 Current Month variances are to be explained separately from cumulative variances, and cost variances are to be explained separately from 
schedule variances.  Variance at Completion analysis is to be included as defined above. 

 Variance explanations for each CWBS element shall address the technical cause, the near-term impact to the reporting element, the impact to 
other elements and the overall program, and the corrective action plan established to adjudicate the issue.  The corrective action plans are to be 
updated in each submittal if the variance is reported for more than one month. 

 

 Format 6 (Mandatory),  All DI-MGMT-81861 (Paragraph 3.7 Requirements apply).  Program defined parameters in 3.7 include: 
The IMS shall include all contractual effort regardless of EVM applicability. 

 The IMS shall be sufficiently detailed such that the network critical path, network near-critical paths, high risk and other significant technical efforts 
are identified and planned realistically to assure achievability.  Network near-critical paths, high risk, and other significant effort IMS reporting 
requirements will be initially discussed, identified and mutually agreed upon to the maximum extent possible at the post award conference for the 
purposes of the initial IMS submittal, and finalized/documented as part of the initial Integrated Baseline Review review exit criteria/close-out action 
items. 

 The IMS shall employ the same primary numbering system consistent with the CWBS and the resulting contractor extended CWBS. 
 3.7.1.3.7.8 The Government may reserve fields and/or require the contractor to use certain fields for specific information. The required reserved 

fields, at this time, in addition to those in 3.7.1.3.7.3  are  EV% Complete, Physical % Complete, Risk # 
 The IMS shall employ additional nomenclature and numbering systems that facilitate ready traceability to the Functional/Organizational elements 

(i.e., IPTs), contract Performance Statement of Work (SOW) paragraphs, and other significant organizational or management elements. 
 3.7.1.1.1/2 The Prime IMS shall include the efforts for all activities, including subcontractor, supplier and material procurement efforts. .Prime 

contractors are responsible for flowing down EVMS Requirements, and/or integrating IMS requirements contained in the prime contract to all 
subcontractors when applicable.  The subcontractor Format 6 shall be attached to the Prime’s submittal of Format 6. 

 3.7.1.3.6 Schedule Risk Assessments (SRA) shall be submitted as part of the IBR artifact delivery as an attachment to the IMS, and quarterly 
thereafter or in conjunction with agreed-upon program milestones. The initial submittal shall include a narrative describing the contractor’s SRA 
process and how that process is reflected in the IMS.The SRA narrative shall identify and explain the validity of the risk percentages used in the 
assessment by WBS and for Critical Path Tasks.  An SRA must accompany the contractor’s request to initiate OTB/OTS planning or before 
implementation of significant cost and schedule resets, i.e, Single Point Adjustments.  The government reserves the right to participate in the 
contractor’s SRA process, providing input to risk assessments used in the SRA, at no cost to the government. 

 The Contractor shall create a display in Government Fiscal Years as the default schedule view. 
 Any/all external dependencies shall be included in the IMS and identified with unique coding/structure to facilitate separate analysis.  All external 

dependencies shall be determined and documented no later than the conclusion of the initial management or baseline review.  Any evolutionary 
changes occurring during the course of the contract  that impact external dependencies shall be reflected in the monthly IMS analysis report and 
incorporated into the IMS as soon as feasible but no later than the next monthly submittal following identification of the change. 

 The IMS shall reflect those retired or mitigated risk planning initiatives and funded risk mitigation activities identified and documented in the 
Contractor’s Risk Management Plan. 

 



 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

18. REMARKS (Continued) 
 
 The first submission of the IMS shall include narrative that provides the Basis and Assumptions (B&A) of the IMS.  The B&A will support the IMS 

and provide a schedule for all program milestones and/or IMS events and document all associated programmatic schedule assumptions that were 
utilized in the development of the baseline plan (i.e., the ground rules and assumptions, historical data, experience on similar efforts, vendor 
schedules, number of work days per week, number of shifts, etc., used in estimating the task durations shown in the schedule). 

 At a minimum, all subsequent monthly IMS submissions shall include a narrative schedule analysis identifying and communicating changes 
impacting the critical path within the Format 5 or as a standalone document.  The schedule narrative shall address progress to date and discuss 
any significant schedule changes (i.e., any changes to the critical path, the next major milestone, significant logic revisions, programmatic schedule 
assumption changes, major work-around or recovery plans), as well as variances to the baseline schedule, Format 3, contractual finish date, 
causes for the variances, potential impacts, and recommended corrective actions.  The monthly IMS narrative shall be included as part of the 
Format 5 IPMR submission. 

 Format 7. All DI-MGMT-81861 (Mandatory) (Paragraph 3.8 Requirements apply): 
 3.8.1 Time phased data shall be consistent with the reporting levels in Format 1.  Format 7 shall be submitted quarterly in accordance with DI-MGMT-

81861. 
 
 

BLOCK 10-13:  The first IPMR submission is due within Twelve (12) business days after the end of the second full accounting period 
following contract award. Thereafter, the IPMR shall be required monthly.  The first Format 6 and SRA are due twelve (12) business days 
after the end of the first full accounting period following contract award, thereafter Format 6 shall be submitted monthly in conjunction with 
the remaining formats in the IPMR. Subsequent, SRA submissions shall be submitted with the IPMR as agreed to during the post-award 
conference. All formats shall be submitted to the COR no later than 12 business days following the close of the contractor's accounting 
calendar month end. 
 
Final IPMR submission is due when the last deliverable, as defined by the contract, has been achieved.   
 
Blk.14: One copy formatted per DI-MGMT-81861 and one human readable format (Microsoft Excel/Word/Project preferred) as described in 
SOW Paragraph 3.1.3.1, Data Deliverables provided as specified in the CDRL Distribution List by electronic submission via SharePoint on 
the NSERC/SE2 website. One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website and  delivery is required to 
the EVM-CR. 



 
 

 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A006 Contract Work Breakdown Structure (CWBS)     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-81334D SOW 3.1.2.1, 3.1.2.6 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLK 4:  The CWBS shall be based on the WBS/Program Plan included at 
contract award. The contractor shall extend the WBS provided at contract award 
down to appropriate levels required to provide adequate internal management, 
surveillance, and performance measurement. The contractor shall submit its 
extended CWBS as part of its proposal response and use the extended CWBS in 
its proposal pricing submittals as appropriate. The Contractor deliver a Contract 
Work Breakdown Structure (CWBS) in accordance with DI-MGMT-81334 
(current version) requirements except or as modified by the following 
instructions: 
 
1. Part I INDEX: The CWBS will include a table mapping/correlating all CWBS 
elements to: 

a. The associated contract CLIN(s) and SOW paragraph(s) 
b. The contractor’s responsible organizational/functional element(s) or 
Integrated Product Team(s) responsible for accomplishment of the 
CWBS element work scope (organizational/functional elements shall be 
consistent with those reported on IPMR (Format 2) 
 

2. Part II CWBS Dictionary: The CWBS Dictionary shall provide a detailed 
description of every CWBS element and contractor task needed to fully 
articulate/communicate contract work scope. The task description will include 
summary identification of the organizational/functional or IPT resources to be 
applied. The CWBS elements shall be in the same order as the Part I Index. 
CWBS element numbers shall precede the CWBS element title/description. 

 
 

  
  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

 
 
BLKS 11, 12: The first submission shall be due 15 working days after contract award.  In the event the CWBS is revised by contract 
change/modification, subsequent deliveries are due 15 working days after change/modification. 

 

BLK 13: Subsequent submissions shall be made ASREQ per the following instructions: 

1. To reflect any Government approved evolutionary CWBS and associated CWBS Dictionary element additions and/or major revisions. 
CWBS Dictionary submissions shall not be more frequent than CWBS report submissions. 

2. The CWBS shall be also be updated and available for review at PMRs and other meetings as requested by the Government. 

 

BLK 14: Microsoft Excel or Microsoft Word are the preferred formats for CWBS submissions.  

 

One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.  

 



 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A007 Presentation Material    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-ADMN-81373 SOW  3.1.2.1, 3.1.4, 3.1.4.2, 
3.1.4.3, 3.1.5.1, 3.1.5.2, 3.1.5.3, 
3.1.5.4, 3.1.5.5, 3.1.5.6, 3.2.1.4.1, 
3.2.1.4.2, 3.2.1.4.3, 3.2.1.4.4, 
3.2.1.4.5 

PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, PDR, TRRs, 
and TIMs. 
 
ASREQ by the Government for presentations.  The Contractor shall submit 
briefing materials 10 days prior to the presentation. 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A008 Conference Agenda and Minutes    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-ADMN-81249B, DI-ADMN-
81250B 

SOW  3.1.2.1, 3.1.4, 3.1.4.2, 
3.1.4.3, 3.1.5.1, 3.1.5.2, 3.1.5.3, 
3.1.5.4, 3.1.5.5, 3.1.5.6, 3.2.1.4.1, 
3.2.1.4.2, 3.2.1.4.3, 3.2.1.4.4, 
3.2.1.4.5 

PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, SRR, SDR, 
PDR< CDR, TRR, PRR and TIMs. 
 
ASREQ by the Government for conferences.  The Contractor shall submit an 
agenda 5 days prior to conference. The Contractor shall submit meeting 
minutes within 10 days after conference. 
 
No Government response to the Report, within 15 days of submission, 
constitutes approval of the Report. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and 
maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including 
suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, 
Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these 
addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A009 Program Protection Implementation Plan (PPIP)    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

DI-ADMN-81306 SOW 3.1.2.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 
16 

See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D See Block 
16 

See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 
16 

   

BLOCK 4: Contractor format is acceptable.  
 
 
BLK 10, 11, 12, 13, 14: PPIP shall be provided 30 days after receiving 
countermeasures from the Government as required.  The Government 
shall have forty-five (45) calendar days to review and comment. The 
Contractor shall have thirty (30) calendar days to address comments and 
resubmit.  No Government response within thirty (30) calendar days shall 
constitute approval. 
 
Include, when possible and as appropriate, line item numbers in all 
submittals of this CDRL, except for the final submittal, which includes the 
adjudicated Government comments, as needed. 
If submittals are required as part of an Engineering Services effort, 
delivery will be as specified in the Task Order.  Updated CDRL 
submissions shall be submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 
DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A010 Integrated Baseline Review (IBR) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81861A 

 

SOW 3.1.2.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16   b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLK 10: At the discretion of the Government, IBRs will be conducted as needed 
throughout the life of the contract. 
 
BLK 12: The initial IBR shall be conducted as soon as feasible (e.g., as soon as 
the Performance Measurement Baseline (PMB) is established and documented) 
but not later than 180 days after contract award or authorization to proceed. 
Initial IBR planning, preparation and conduct details will be discussed and 
finalized to the maximum extent possible at the Post-Award contract Kick-off 
meeting. Agreement will be reached on: 
 
 IBR approach, CLIN/SOW scope coverage (including subcontractor scope 

and IBR approach), dates, duration, and preliminary IBR agenda.2. IBR 
entrance criteria. DCMA and the PMO IBR Lead/Facilitator will take the lead 
role in assessing contractor IBR readiness. 

 Pre-IBR support requirements including: 
- Advance IBR documentation/artifacts submittal requirements and schedule 
for delivery of artifacts. 
- The Contractor shall provide a progress schedule, preferably MSProject of 
all of the IBR preparation tasks that need to be accomplished to achieve a 
successful review 10 calendar days after the IBR date is set. 
- The Contractor shall participate in IBR coordination meetings, frequency to 
be determined.  These meetings will be telecoms to discuss IBR preparation as 
the Contractor works through the detail planning of the scope of work.  It will be 
used as a forum to coordinate the logistics of the review; discuss the status of the 
tasks on the IBR Preparation schedule mentioned above; and discuss the 
artifacts as they are being created so that expectations are met at the review. 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

17. REMARKS (Continued) 
 

- Participation in Government pre-IBR Workshop activities (e.g., vendor may be asked to send 2-3 representatives (e.g., PM, SE Lead, Scheduler) 
to a Government pre-IBR workshop to provide 2-4 hours of PMB, IMS, IBR artifact and EVMS overview and data traces).  This participation is in lieu of 
discussing the EVMS and processes as an agenda item at the IBR itself. 

 

In situations where the entire work scope is not known in the 180 days, the IBR will be conducted in stages, such as Undefinitized Contract Actions 
(UCA) and NTE’s.  A review of the known work scope will be conducted within the 180-day window with follow-up IBRs scheduled at a later time for the 
work not yet completed in the context of the entire Performance Measurement Baseline. 

 

Even when the UCA/NTE situations are not applicable, subsequent IBR(s) would be required if the program experiences major changes in 
requirements via contract modifications, a shift in major milestone events, major changes to the baseline, re-planning, or OTS/OTB.  Deliverables shall 
be formatted ready to print on 8.5 x 11 or 11 x 17 paper.  All electronic files submitted for IBR artifacts shall be complete representation of each 
document so no manipulation is required by the Government.  Providing information which must be manipulated via pivot tables, for instance will result 
in artifacts being rejected and the IBR date compromised. 

 

BLK 13: The date of any subsequent IBRs shall occur as soon as feasible but NLT dates to be mutually agreed upon following 
Government notification of its intent to convene an IBR. 
 
BLKS 10, 12 & 13: The contractor shall submit advance IBR planning documentation and artifacts as follows: 
 
 

1) 15 Working days after Contract Award: 
a) EVMS System Description 
b) Contractor’s Accounting Calendar for the Contract’s Period of Performance 
c) Preliminary Program Organization Chart 
d) Preliminary Contractor’s Rolling Wave Plan (if applicable) 

e) Preliminary Contract Work Breakdown Structure. 

 

2) 45 working days before the conduct of IBR: 
         a) The Contract Work Breakdown Structure (CWBS) and CWBS Dictionary (as extended by the contractor per CWBS SOW Section 3.1.2.6 
and CDRL A007 CWBS) 
         b) The contractor’s Functional/Organizational Structure or IPT structure 
         c) The contract IMP, IMS, all supporting schedules which feed the IMS, and initial Schedule Risk Assessment (SRA). 
         d) The contractor’s Final Rolling Wave detail planning schedule (if applicable) 
        e) The prime contractor’s subcontractor management/integration plan (including subcontractor, contract type, scope, dollar value, P.O.P, 
applicable WBS/IPT elements, IBR plan, EVM/EVMS/IPMR integration plan) 
         f) The prime contractor’s Intra-organizational work agreements, if applicable 
        g) The prime contractor’s Preliminary Responsibility Assignment Matrix (RAM) (i.e., a list of Cost Account Managers (CAM) responsible for 
each CWBS element or lower level Control Account) 
        h) The prime contractor’s EVMS program implementation plan (if required by contractor process, or if it drills to a more detailed level than the 
Corporate EVMS). 
 

3) 20 working days before the conduct of IBR: 
         a) A quantified RAM identifying each CWBS element and all lowest level Control Accounts; the associated responsible CAM; and the 
associated PMB dollar and hour budgets (with all Control Account budgets summing to the total PMB to be presented at the IBR). 
         b) A data trace showing all Format 1 CWBS Integrated Program Management Report (IPMR) reporting level elements and their associated 
linkage to IPMR Format 2 (OBS/IPT) reporting elements, contract Statement of Work (SOW) paragraphs, CLINS, IMP/IMS numbering systems, 
and other key integrating management and control nomenclatures, as appropriate.  This shall be submitted as presentation, preferably 
PowerPoint ready, requiring no manipulation by the government to read and print the data. 
         c) Final Organization Chart/IPT structure, identifying individuals at the working level. 
 



 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

18. REMARKS (Continued) 
 

 
 

1) The IBR is a management process over the life of the contract.  The IBR event(s) will be closed when all documentation is complete and all action 
items are reconciled between the government and contractor, assigned, and closed.  Progress toward closing action items shall be discussed in 
program meetings with the vendor according to the business rhythm of the program until all actions are closed 
 

BLK14: The Contractor shall deliver artifacts in Microsoft Office format.  However, all documents shall be formatted to be PRINT 
READY on either 8.5 x 11” paper or 11” x 17” paper.  The electronic files shall be presented review and print ready and require no 
manipulation by the Government to review data.  No pivot tables with the expectation that the Government can manipulate data to 
review it.  Artifacts shall be delivered on CD/DVD and via E-mail, when appropriate, or the Program Office web-based delivery 
point via SharePoint on the NSERC/SE2 website. One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 
website and  delivery is required to the EVM-CR. 



 

 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS  N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A011  Contract Funds Status Report (CFSR)    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81468 SOW 3.1.2.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCK 12: The Contractor shall submit the report 50 calendar DACA.    
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior reporting 
period).   
 
No Government response to the CFSR within 15 days of submission 
constitutes approval.  
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website.  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A012 Status Report CDRL Status Report   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-80368A SOW 3.1.2.5 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in Microsoft Excel editable electronic format. 
The submittals shall not contain embedded files. If a submission has 10 or 
greater attachments, the submittal shall contain an index in Excel format, 
listing the file name and description of each attachment. 
 
The CDRL Status Report shall include the following information: 

a. CDRL Number 
b. CLIN 
c. CDRL Title 
d. CDRL Establishment Date (contract/option exercised) 
e. CDRL Due Date 
f. CDRL Delivery Date 
g. Contractor Letter Number 
h. Expected Government Response Date 
i. Government Letter Number 
j. Government Response Date 
k. CDRL Status 

1. Pending (due within 30 days) 
2. Late (delivery past due) 
3. In Government Review (within 30 days of delivery) 
4. Government response past due (response past due) 

l. List of CDRLs that must be submitted within the next thirty (30) 
days, in accordance with the contract 

BLOCK 12: The Contractor shall submit the report 90 calendar DACA.   
 
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior month). 
 
Government has 30 days to review, comments to be incorporated 15 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website.  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A013 Bill of Materials (BOM) For Logistics and Supply 
Chain Risk Management 

    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-PSSS-81656B SOW 3.1.2.7 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. The BOM shall be in a 
format similar to that of Figure 1 in DID DI-PSSS-81656B.  If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCKS 10, 12 & 13: For each option exercised, 30 days after release for 
procurement; subsequent submissions due 30 days after release of 
procurement; 30 days after changes to Production Baseline (PB). 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A014 Cost and Hour Report (Flex File)     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-FNCL-82162 SOW 3.1.2.8 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blocks 10 - 13: Prepare the Cost and Hour Report (FlexFile) in accordance with DI-
FNCL-82162 and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-
approved contract CSDR Plan. The DID, DI-FNCL-82162, is available from the Cost 
Assessment Data Enterprise (CADE) website at 
http://cade.osd.mil/csdr/FormsReporting.aspx#DIDs. The CSDR Plan is included as a 
contract attachment.  
 
The following tailoring of the DID is acceptable: 
1. Data Group B - Item 4 - Additional Data Fields #1-#12 
Not required. 
 
Contractors shall be required to submit the Cost and Hour Report (FlexFile) at 
frequencies specified in the CAPE-approved CSDR plan. The contract CSDR plan 
uses the event field as the driver for the submission of the reports, not the "as of date." 
If the event slips, the contractor must notify the Government Program Office that a 
date change is needed. It is the responsibility of the Government Program Office to 
submit a request for change in the event-driven date for reporting through the CADE 
website for CAPE approval before relief is given for the date reflected in the CAPE-
approved CSDR Plan. 
 
The FlexFile shall be delivered in either a) MS Excel (.xlsx) or comma separated 
values (.csv) in the contractor’s format of choosing, so long as it fulfills the 
requirements of the DD FORM 2794 as is in accordance with the FlexFile DID or b) 
JavaScript Object Notation (JSON) as described in the FlexFile File Format 
Specification (FFS) and Data Exchange Instructions (DEI) referenced in the FlexFile 
DID Requirements Section 2. 
 
All files shall be submitted electronically using the CADE website. Data submitters 
must register through the CADE website and possess a DoD-approved ECA digital 
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to 
upload CSDR content. Users can obtain access by submitting user information about 
themselves and their organizations to the CADE Portal and requesting a CSDR 
submitter user role. After the registration information has been verified, CAPE shall 
authorize the user account and requested roles. All CADE Portal accounts need to be 
renewed at least annually. 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all 
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product 
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System. 

 

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR 
plans for submission to the CAPE for DDCA approval. 

 



 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A015 Quantity Data Report Contractor Cost Data Reporting (CCDR)    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-82164 SOW 3.1.2.8 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blocks 10 - 13: Prepare the Quantity Data Report in accordance with DI-FNCL-82164 
and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-approved contract 
CSDR Plan. The DID, DI-FNCL-82164, is available from the Cost Assessment Data 
Enterprise (CADE) website at http://cade.osd.mil/csdr/FormsReporting.aspx#DIDs. 
The CSDR Plan is included as a contract attachment.  
 
The following tailoring of the DID is acceptable: 
N/A 
 
Contractors shall be required to submit the Quantity Data Report at frequencies 
specified in the CAPE-approved CSDR plan. The contract CSDR plan uses the event 
field as the driver for the submission of the reports, not the "as of date." If the event 
slips, the contractor must notify the Government Program Office that a date change is 
needed. It is the responsibility of the Government Program Office to submit a request 
for change in the event-driven date for reporting through the CADE website for CAPE 
approval before relief is given for the date reflected in the CAPE-approved CSDR Plan. 
 
The Quantity Date Report shall be delivered in either a) MS Excel (.xlsx) or comma 
separated values (.csv) in the contractor’s format of choosing, so long as it fulfills the 
requirements of the DD FORM 2794 as is in accordance with the Quantity Data Report 
DID or b) JavaScript Object Notation (JSON) as described in the Quantity Data Report 
Format Specification (FFS) and Data Exchange Instructions (DEI) referenced in the 
Quantity Data Report DID Requirements Section 2. 
 
All files shall be submitted electronically using the CADE website. Data submitters 
must register through the CADE website and possess a DoD-approved ECA digital 
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to 
upload CSDR content. Users can obtain access by submitting user information about 
themselves and their organizations to the CADE Portal and requesting a CSDR 
submitter user role. After the registration information has been verified, CAPE shall 
authorize the user account and requested roles. All CADE Portal accounts need to be 
renewed at least annually. 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all 
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product 
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System. 

 

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR 
plans for submission to the CAPE for DDCA approval. 

 



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A016 Software Maintenance Report (3026-2) Software Resources Data Reporting 
(SRDR) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-82164 SOW 3.1.2.8 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blocks 10 - 13: Prepare the Software Resources Data Report (SRDR) in accordance 
with DI-MGMT-82035 (or the most recently approved version) and the OSD Deputy 
Director, Cost Assessment (DDCA)-approved contract CSDR Plan. The DID, DI-
MGMT-82035, is available from the Defense Cost and Resource Center (DCARC) 
website at http://cade.osd.mil/csdr/FormsReporting.aspx#DIDs. The CSDR Plan is 
included as a contract attachment.  
 
Contractors shall be required to submit SRDRs at frequencies specified in the OSD 
DDCA-approved CSDR plan and in the contract. The contract CSDR plan uses the 
event field as the driver for the submission of the reports, not the "as of date." If the 
event slips, the contractor must notify the Government Program Office that a date 
change is needed. It is the responsibility of the Government Program Office to submit 
a request for change in the event-driven date for reporting through the CSDR Submit-
Review system for DCARC approval before the date reflected in the OSD DDCA-
approved CSDR Plan. 
 
All SRDRs shall be submitted electronically using the CSDR Submit-Review System. 
The required file format for each SRDR is specified in its Data Item Description (DID).  
Each SRDR format contains a Part 1 and a Part 2. Part 1 is required to be submitted in 
eXtensible Markup Language (XML) format when cPet functionality is available to 
generate an XML file from the completed Excel form. Part 2 must be submitted in 
Excel format only.  Until the cPet functionality is available to generate the XML format, 
both Part 1 and Part 2 must be submitted in Excel format.  Data submitters must 
register through the DCARC website and possess a DoD-approved ECA digital 
certificate or DoD-issued CAC to obtain a DCARC Portal account and be authorized to 
upload CSDR content.  Users can obtain access by submitting user information about 
themselves and their organizations to the DCARC Portal and requesting a CSDR 
submitter user role. After the registration information has been verified, the DCARC 
shall authorize the user account and requested roles. All DCARC Portal accounts need 
to be renewed at least annually. 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all 
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the CWIPT. This includes requiring 
subcontractors to electronically report directly to the DCARC using the CSDR Submit-Review System. 

 

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR 
plans for submission to the DCARC for DDCA approval.  

 

The prime contractor and reporting subcontractors shall allocate resources for Integrated Baseline Reviews (IBR) and Verification and 
Validation (V&V) support of SRDRs as required by the government to ensure accurate and consistent software data reporting. The reviews 
will be conducted in accordance with each SRDR submission. 

 

The prime contractor and reporting subcontractors shall utilize the Aerospace approved version of the University of Southern California 
(USC) Center for Systems and Software Engineering (CSSE) Unified Code Counter (UCC) to obtain a set of standardized code counts that 
reflect logical size, as opposed to physical, non-commented, etc. The government reserves the right to ask the prime contractor and 
reporting subcontractors to provide the UCC and Diff Tool output files for software by Source Lines of Code (SLOC) by Computer Software 
Configuration Item (CSCI) for the entire program.  The link to the UCC is available at http://cade.osd.mil 

 

SRDR data will be available to support contractors who work for the Office of the Secretary of Defense (OSD) or the services. Access to 
the data is only granted while the contractor is supporting a legitimate Department of Defense (DoD) contract, the contractor has a need-
to-know, and a Non-Disclosure Agreement (NDA) has been signed with the Government organization that the contractor supports. 

 

 

 

 
 

 



 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A017 Counterfeit Prevention Plan     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MISC-81832 SOW 3.1.2.9 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. Contractor Format is 
acceptable.  If a submission has 10 or greater attachments, the submittal 
shall contain an index in Excel format, listing the file name and description of 
each attachment. 
 
BLOCKS 10, 12 & 13: The Counterfeit Protection Plan shall be submitted 60 
DACA.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A018 Commercial Off-The-Shelf (COTS) Manuals and 
Associated Supplemental Data 

    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-80527C SOW 3.1.2.10 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. Contractor Format is 
acceptable.   
 
BLOCKS 10, 12 & 13: Due 10 days prior to IPRs, V&V, and final submission 
due 30 days prior to EDM delivery. Updated CDRL submittal required within 
30 days if changes to the EDM or production baseline occurred.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A019 Contractor’s Risk Management Plan     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 

ESTIMATED 
TOTAL PRICE 

DI-MGMT-81808 SOW 3.1.3, 3.4.2 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Submissions shall be in electronic format. Contractor Format is 
acceptable.   
 
BLOCKS 10, 12 & 13: 60 DACA. Subsequent submissions due monthly.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 
Government has 30 days to review, comments to be incorporated 30 DARC. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A020 Interface Control Document (ICD) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 
 
BLOCKS 10, 12 & 13:  The contractor shall submit the document 45 
days prior to CDR. 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 

Government has 30 days to review, comments to be incorporated 30 DARC 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 
 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A021 Detail Specification Documents 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SDMP-81464A SOW 3.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable.  
 
BLOCKS 10, 12 & 13: The Contractor’s Detail Specification Documents shall 
be submitted 45 days prior to CDR.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 

Government has 30 days to review, comments to be incorporated 30 DARC 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 

 
 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 30 of 118 Pages 
 



 
 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A022 Software Architecture Description (Sward) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-82176 SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable.  
 
BLOCKS 10, 12 & 13: Draft due 25 days prior to PDR and final 45 days prior 
to CDR. Updates to CDRL submittal are required within 30 days if: (1) the 
contractor elects to change design in support of items such as technology 
insertion or design cost, (2) changes to EDM or production baseline 
occurred. 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 

Government has 30 days to review, comments to be incorporated 30 DARC 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 

 
 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A023 Software Development Plan (SDP) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81427B SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 4: Submissions shall be in editable electronic format. Contractor 
format is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 
 
BLOCKS 10 & 12: The contractor shall submit the SDP 15 days prior to 
System Design Review (SDR). 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change to 
correct requirements compliance determined during testing) that affect the 
CDRL. Updated CDRL submissions shall be submitted with change bars. 
  
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 
 

Government has 30 days to review, comments to be incorporated 30 DARC 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 

 
 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A024 Software Requirements Specification (SRS) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81433A SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
 

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: Draft due 25 days prior to PDR and final 45 days 
prior to CDR. Updates to CDRL submittal are required within 30 days if: (1) 
the contractor elects to change design in support of items such as 
technology insertion or design cost, (2) changes to EDM or production 
baseline occurred. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 
days if:(1) the contractor elects to change design in support of 
items such as technology insertion or design to cost, (2) changes 
to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A025 Software Design Description (SDD) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81435A SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: Draft due 25 days prior to PDR and final 45 days 
prior to CDR. Updates to CDRL submittal are required within 30 days if: (1) 
the contractor elects to change design in support of items such as 
technology insertion or design cost, (2) changes to EDM or production 
baseline occurred. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 
days if:(1) the contractor elects to change design in support of 
items such as technology insertion or design to cost, (2) changes 
to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order. Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A026 Software Product Specification (SPS) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 &12: The Contractor shall submit the SPS 30 days after the 
Physical Configuration Audit (PCA). 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if 
changes to the EDM or production baseline occurred. Updated CDRL 
submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A027  Technical Report - Study/Services 
Software Measurement Report (SMR) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508 SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the SMR ASREQ by the 
Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A028 Software Version Document (SVD) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81442A SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall be submitted 30 days after 
PCA. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A029 Firmware Support Manual (FSM) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81448B SOW 3.2.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the FSM 30 days after 
PCA. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X MGMT 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAM N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A030 Technical Report - Study/Services 
Modem Testing Status Report 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.2.1.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  AS REQ See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A E N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCK 13:  The Contractor shall submit a Modem Testing Status Report 30 
days after completion of Modem test. 
 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

         

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X MGMT 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAM N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A031 System Security Plan and Associated Plans of 
Action  for a Contractor’s Internal Unclassified 
Information System  

 
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-82247 SOW 3.4.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  AS REQ 30 DACA  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A E N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
BLOCKS 10, 11, 12, 13: Initial, and all subsequent annual submissions, of 
SSP and Plans of Action (or appropriate extracts thereof) are submitted upon 
request. 
 
BLOCK 12: SSP and Plans of Action (or appropriate extracts thereof) 
submissions, initial and subsequent, are submitted upon request. Requests 
will indicate what specific information is required (e.g., list of requirements 
not yet met and associated plans of action; description of how all 
requirements are met and associated plans of action) 
 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

         

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X MGMT 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A032 Contractor’s Record of Tier 1 Level Suppliers 
Receiving/Developing Covered Defense Information  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SCRE-82258 SOW 3.4.4 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

N/A E N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16  1  

 
 
Blocks 10, 12, 13: Initial shall be delivered 30 days after contract modification 
incorporating CDRL.  Subsequent submissions required when changes are 
made to the list, but no more than monthly. 
 
 
Block 14:  One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
*Local cognizant DCMA and DSS offices. 
 

    
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 41 of 118 Pages 
 



 
 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A033 Security Evaluation Document (SED) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-81762A SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable; use DID and SOW as guidance. 

 
BLOCK 9: Distribution Statement D. Distribution authorized to Department 
of Defense and U.S. DoD contractors only for Administrative/Operational 
Use only. Other requests for this document shall be referred to PMW/A 170. 
 
BLOCKS 10, 12 & 13:  The Contractor shall submit the SED 45 days prior 
to PDR, 45 days prior to CDR, 30 days prior to SVT. Updates ASREQ or 
PCO direction. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 
 
Include a redlined version of the submitted CDRL, indicating all changes 
made to the document since the original submittal. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A034 Security Verification Plan and Procedures (SVPP) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-QCIC-81689 SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable; use DID and SOW as guidance. 

 
BLOCK 9: Distribution Statement D. Distribution authorized to Department 
of Defense and U.S. DoD contractors only for Administrative/Operational 
Use only. Other requests for this document shall be referred to PMW/A 170. 
 
BLOCKS 10, 12 & 13:  The Contractor shall submit 90 calendar days prior 
to SVT.  If required, submit revision 30 CD prior to SVT.  Updates ASREQ 
or PCO direction. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 
 
Include a redlined version of the submitted CDRL, indicating all changes 
made to the document since the original submittal. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A035 Security Verification Report (SVR) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-QCIC-81690 SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable; use DID and SOW as guidance. 

 
BLOCK 9: Distribution Statement D. Distribution authorized to Department 
of Defense and U.S. DoD contractors only for Administrative/Operational 
Use only. Other requests for this document shall be referred to PMW/A 170. 
 
BLOCKS 10, 12 & 13:  The Contractor shall submit 15 calendar days after 
SVT. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 
 
Include a redlined version of the submitted CDRL, indicating all changes 
made to the document since the original submittal. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A036 Technical Report-Study/Services Software Development Process 
Description Document (SDPDD) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4:  Requirements. Paragraph 3. Contents. Delete Sections I 
and II in its entirety and replace with: “Specific content and format for 
this Contract  Data Requirements List (CDRL) is as follows (ref: Section 
2.5, pg. 10-11 of National Security Agency (NSA) Technical Security 
Requirements Document (TSRD)): 

1) The vendor shall document the development, modification, and 
management of  SW/PL processes, standards, and practices (such 
as Capability Maturity  Model Integration (CMMI), Maturity Level 3, 
or equivalent) in a Software Development Process Description 
Document (SDPDD). 

2) The description shall include the following: 

               (a) Organizational Structure to include software/programmable       
logic configuration management and software/programmable logic quality 
assurance. 

               (b) Identification of vendor software and programmable logic 
development processes for configuration management, quality assurance, 
and audits; while making the process documents available for review, if 
requested. 

               (c) Identification of tools to be used, or currently in use, to develop 
and maintain the software and/or programmable logics. 

               (d) List of planned hardware, software, and programmable logic 
documents to be prepared for the development.  List includes CDRL 
deliverables as well as internal process documents. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 45 of 118 Pages 



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 
C. SYSTEM/ITEM 

WAMS 
D. CONTRACT/PR 

N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

                    (e) Description of the peer review process and products. 

                    (f) The methods used to acquire or auto-generate code; such as reuse, COTS,  

Open Source, GOTS, etc. 

                    (g) Describe the testing process (all levels from desk checking to Security  

Verification (SV) execution). 

                    (h) Provide "Coding Standards" and "Naming Conventions" employed.” 

 

BLOCKS 10, 12 & 13:  Submit 45 CD prior to System Requirements Review (SRR). 

 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 

 



 
 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A037 Technical Report-Study/Services Software/Hardware Requirements 
Specification (SHRS) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
1. (BLK 4):  
a. Requirements: Paragraph 3. Contents. Delete Sections I and II in its  
entirety and replace with: “Specific content and format for this Contract Data 
Requirements List (CDRL) is as follows (ref: Section 2.6, pg. 11 - 12) of 
National Security Agency (NSA) Technical Security Requirements 
Document (TSRD)): 
 
1) Contractor shall submit database, spreadsheet, table, etc. with sorting  
capabilities as such: 
  
a) Requirement Type with Identifier 
b) Government Security 
c) Vendor Derived 
d) Government Performance 
e) Vendor Performance 
f) Vendor value added capability 
 
2) Requirement Description 
 
a) Allocation 
 
(1)Hardware 
(2)Programmable Logic 
(3)Software 
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16. REMARKS (Continued) 
 

                b) Sub Allocation 

 

(1) Field Programmable Gate Array (FPGA) 

(2) Computer Programmable Logic Device (CPLD) 

(3) Application Specific Integrated Circuit (ASIC) 

(4) Computer Software Configuration Item (CSCI) with assigned Unit  

(aka Class, package, function) 

(5)Processor; such as Memory Management Unit (MMU) 

(6) Memory Assignment, such as Volatile/Non-Volatile 

 

c) Test Method 

 

(1)Security Verification Test (SVT) 

(2) Software Testing 

 

d) Verification Method 

 

(1) Test 

(2) Inspection 

(3) Analysis 

(4) Demonstration 

 

e) Vendor Software Test Plan” 

 

b. All electronic deliveries must be without restrictions that would prevent  

the Government from reproducing or editing the information.  Electronic  

deliveries must be submitted in accordance with Section 2.6.2 of National  

Security Agency’s (NSAs) TSRD. 

 

 

BLOCKS 10, 12 & 13:  Submit 45 CD prior to System Functional Requirements Review (SFRR). Submit 45 CD prior to Preliminary Design 
Review (PDR). Submit 45 CD prior to Critical Design Review (CDR). Submit 30 CD prior to Security Verification Test (SVT). Update as 
required or by Procurement Contracting Officer (PCO) direction. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 

NSERC/SE2 website. 
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  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A038 Technical Report-Study/Services Software/Hardware Design Description 
(SHDD) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
 
a. Requirements. Paragraph 3. Contents. Delete Sections I and II in its  
entirety and replace with: “Functional Diagram Information - Functional 
block diagram depicting processors, INFOSEC boundary, cryptographic 
boundary, Red I/O, Black I/O, fill any other functional block that is contained 
within the  
boundary.  Identify implementation of each functional block (HW/SW/PL). 
 
b. Data Flow Information shall include: 
 
   (1) Diagram identifying each data flow (User data, Bypass, Control)       

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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A. CONTRACT LINE ITEM NO. 
(see first page) 
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A TD 
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WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 
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16. REMARKS (Continued) 

 

(b)(3)



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

j. SW Security Mechanisms: 

 

k. Test/Debug Interfaces: 

 

 

l. Image wrapping external to the equipment: 

 

 

 

 

m. Implementation Assumptions: 

 

 

 

 

 

n. All electronic deliveries must be without restrictions that would prevent the Government from reproducing or editing the information. 
Electronic deliveries must be submitted in Word format and/or something compatible with Microsoft Office Suite 2010, Microsoft project 
2010 and Acrobat Reader.” 

 

BLOCKS 10, 12 & 13:  Submit 45 CD prior to Preliminary Design Review (PDR). Submit 45 CD prior to Critical Design Review (CDR). 
Update as required or by Procurement Contracting Officer (PCO) direction.  

 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

 

(b)(3)

(b)(3)

(b)(3)

(b)(3)
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  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A039 Technical Report-Study/Services Software and Programmable Logic 
Evaluation Report (SPLER) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4): 
 
a. Requirements: Paragraph 3. Contents. Delete Sections I and II in its  
entirety and replace with: “Specific content and format for this Contract  
Data Requirements List (CDRL) is as follows (ref: Section 2.8, pg., 15  

 
1) The monthly report shall provide results in the following areas as they  
become available: 
 

 

 
          2) The Initial Software and Programmable Logic Evaluation Report  
         (SPLER) shall include the most current results and the date of the last  
         run of static analysis tool, and shall include at a minimum the following  
         information: 
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A. CONTRACT LINE ITEM NO. 
(see first page) 
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A TD 

ATEGORY: 
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WAMS 
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16. REMARKS (Continued) 
 

(a) Type of product evaluated, such as software or programmable logics 
(b) Version/Build description 
(c) List of tools or analysis used 
(d) For each tool or analysis, provide a final analysis of the S/W Issues  
cited in section   

  
   

  
  

. 
 
3) The second SPLER Report is required at the completion of the  
software/programmable logic integration phase where the software and  
programmable logics are integrated with the host hardware.    

  
 

 

 
 
BLOCKS 10, 12 & 13:  Submit 45 CD prior to Critical Design Review (CDR). Submit 30 CD after the completion of Security 
Verification Test (SVT) and Physical Configuration Audit (PCA). This delivery shall include the as-built Source and Executable 
Software Code with instructions that represent the final signed-software. Submit the first monthly submittal 60 CD after CDR. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

 

(b)(3)

(b)(3)
 

 
 
 

 

(b)(3)
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  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A040 Technical Report-Study/Services Key and Certificate Management Plan 
(KCMP) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4): 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 
P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
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 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

b. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information. Electronic  
deliveries must be submitted in Word format and/or compatible with Microsoft  
Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat Reader. 
 
c. All pictures and diagrams must be converted to Joint Photographic  
Experts Group (JPG) or similar formats. 
 
 
BLOCKS 10, 12 & 13:  Submit no later than (NLT) 45 calendar days (CD) prior to Preliminary  
Design Review (PDR).  Submit NLT 45 CD prior to Critical Design Review (CDR). Submit NLT 30 CD prior to Security Verification 
Test (SVT). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
 



 
 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A041 Configuration Audit Plan Information Assurance Physical 
Configuration Audit Plan (IAPCAP) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81646 SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
 
a. For further guidance,   

 
 

 
b. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible 
with  
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat 
Reader. 
 
BLOCKS 10, 12 & 13:  Submit 60 calendar days (CD) prior to Physical 
Configuration Audit (PCA). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A042 Configuration Audit Summary Report Physical Configuration Audit Report 
(PCAR) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81022D SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
a.   

  
: 

(1) Audit identification including the name and nomenclature of the system 
(2) Sub-system, equipment, parts; name of the Vendor, and date the PCA 
was conducted 
(3) List of all documentation subjected to the PCA, along with agreed-upon  
revision levels, assembly description, SW/FW/HDL identification numbers  
and serial numbers 
(4) List of all unincorporated changes in drawing/SW/FW/HDL number order 
b. For further guidance,   

 
 

c. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible 
with  Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe 
Acrobat Reader. 
 
BLOCKS 10, 12 & 13:  Submit NLT 30 calendar days after PCA. 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A043 Telecommunications Electronics Material Protected 
from Emanating Spurious (TEMPEST) Control Plan  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-EMCS-81687 SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
1. (BLK 4):  
 
a. For further guidance,   

 
 
b. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible 
with  Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe 
Acrobat Reader. 
 
 
BLOCKS 10, 12 & 13:   Submit no later (NLT) than 120 calendar days (CD) 
prior to Critical Design Review (CDR). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A044 Telecommunications Electronics Material Protected 
from Emanating Spurious (TEMPEST) Test Plan  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-EMCS-81683 SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
 
a. For further guidance,   

 
 
b. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible 
with  
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat 
Reader. 
 
c. All pictures and diagrams must be converted to Joint Photographic  
Experts Group (JPG) or similar formats. 
 
d.   

 
 
BLOCKS 10, 12 & 13:    Submit no later than (NLT) 30 calendar days (CD) 
prior to the first day  of Telecommunications Electronics Material Protected 
from Emanating Spurious Testing (TEMPEST). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A045 Telecommunications Electronics Material Protected 
from Emanating Spurious (TEMPEST) Test Evaluation 
Report 

 
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-EMCS-81684 SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 
1. (BLK 4):  
 
a. For further guidance,   

 
 
b. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible 
with  
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat 
Reader. 
 
c. All pictures and diagrams must be converted to Joint Photographic  
Experts Group (JPG) or similar formats. 
 
d.   

 
 
BLOCKS 10, 12 & 13:     Submit no later than (NLT) 30 calendar days (CD) 
after the last day of Telecommunications Electronics Material Protected 
from Emanating  Spurious Testing (TEMPEST). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A046 In-Process Accounting Procedures Plan 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-QCIC-81691A SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
 
a. For further guidance,   

 
 

 
b. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible 
with Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat 
Reader. 
 
BLOCKS 10, 12 & 13: Submit no later than (NLT) 45 calendar days (CD) 
prior to System Functional Requirements Review (SFRR). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A047 Technical Report-Study/Services Security Production Assurance (SPA) 
Description 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
a. The developer shall prepare and implement a Security Production  
Assurance (SPA) program that ensures the security integrity of the  
product/system through manufacturing and maintenance.   
b. The SPA shall address both the Physical Configuration and the  
Functional Performance of the product/system.  
c. The SPA shall consider the complete manufacturing process, including  
sub-contracted portions, if any, and identify the essential HW/SW/PL  
security checkpoints, making reference to the developer's documents that  
provide the criteria of inspection and test which validate and protect the  
security integrity of the product/system.   
d. The developer shall ensure the SPA is maintained and in a current 
status. 
e. The SPA Description, as a minimum, shall contain the following:  
(1) Organizational Structure Block Diagram including key personnel/key  
elements in order to identify and facilitate points of contact  
(2) Product/System Flow Diagram that identifies the HW/SW security  
inspection/test checkpoints, and references applicable developer 
documents that specify inspection and test criteria/procedures used 
throughout the manufacturing process.  The flow diagram, as a minimum, 
shall include the following:  
(a) A list of the types of inspection and testing that the developer plans to  
perform during the manufacture and assembly of the product/system  
(b) A list of the security features that shall be tested and a description  
stating how the developer plans to implement the test(s). (Note: do not  
include a detailed description of the test setup, test equipment, and/or  
procedures followed) 
(c) The product Acceptance Test Specification (ATS) drawing or document  
that describes the Production Acceptance Test Plans 
f. For further guidance,   
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A TD 

ATEGORY: 

P TM OTHER x 

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

g. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible with  
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat Reader. 
 
BLOCKS 10, 12 & 13: Submit no later than (NLT) 30 calendar days (CD) after the last day of the completion of Security Verification 
Test (SVT). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 



 
 
 

 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A048 Product Drawings/Models and Associated Lists 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81000E SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
 
a. Requirements. Paragraph 3. Format. Add: “Contractor’s format is 
acceptable.” 
 
b. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information.  Electronic  
deliveries must be submitted in Word format and/or something compatible 
with  Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe 
Acrobat Reader. 
 
BLOCKS 10, 12 & 13:  Submit no later than (NLT) 30 calendar days (CD) 
prior to Security Verification Test (SVT). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A049 Information Systems Security (INFOSEC) 
Anonymity Plan (IAP)  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81717D SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

1. (BLK 4):  
 
a. Requirements: Paragraph 2. Format. Add: “d. All pictures and diagrams  
must be converted to Joint Photographic Experts Group (JPG) or similar  
formats.” 
 
b. For further guidance,   

 
 
c. All electronic deliveries must be without restrictions that would prevent  
the Government from reproducing or editing the information. Electronic  
deliveries must be submitted in Word format and/or something compatible 
with Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat 
Reader. 
 
BLOCKS 10, 12 & 13:  Submit no later than (NLT) 45 calendar days (CD) 
prior to System Functional Requirements Review (SFRR). 
 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 65 of 118 Pages 
 

(b)(3)
 



 
 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A050 Technical Report-Study/Services 
Interface and Operator’s Guide 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10, 12 & 13: The Contractor shall submit 60 DACA and concurrent 
with first production option.  
 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A051 ECU Embedment Manual  
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

NSA TSRD CDRL SOW 3.4.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. 
Contractor format is acceptable. The submittals shall not contain embedded 
files. If a submission has 10 or greater attachments, the submittal shall 
contain an index in Excel format, listing the file name and description of 
each attachment. 
 
At a minimum, the WAM ECU Embedment Manual will: 
 
Contain ECU Software interface details and primitives of the ECU 
 
Contain Primitives for specific implementation of the ECU 
 
Describe Physical interfaces 
 

 
 

 
Is subject to  
Block 10, 11, 12: A preliminary version of the document should be provided 
45 days prior to CDR. The document shall be updated and submitted after 
each major release of software if implementing agile development 
processes. The document should be updated after the CDR if waterfall 
development is pursued and should reflect the actual software products at 
the end of development. Government has 30 days to review and comments 
are to be incorporated 30 DARC. 
 
Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A052 Performance Specification Documents 
Hardware Requirements Specification   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SDMP-81465A SOW 3.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 &12: The Contractor shall submit the HRS 25 days prior to 
PDR and 45 days prior to CDR.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if:(1) the contractor elects to change design in support of 
items such as technology insertion or design to cost, (2) changes 
to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 C TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A053 Software Product Specification (SPS) 
WAM Source Code   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit Software Product 

        Specification 30 days after the Physical Configuration Audit (PCA). 
 

BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
(changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 90 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A054 Technical Report - Study/Services 
System Security Analysis   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the SSA 45 days prior to 
CDR. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A055 Interface Control Documents (ICD) 
WAM Interface Control Documents   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Interface 
Control Documents ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A056 Interface Control Documents (ICD) WAM Configuration Files Interface 
Control Documents 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit the  WAM Configuration 
Files Interface Control Documents ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A057 Status Report 
WAM Control and Status Monitoring   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81248B SOW 3.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit WAM Control and Status 
Monitoring ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A058 Installation Control Drawings 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-DRPR-81242 SOW 3.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10 & 12:  The contractor shall submit drawings 60 days after 
CDR. Subsequent submissions due with first EDM unit delivery and 
concurrent with first production unit delivery. 

 

BLOCK 13: Updates to the CDRL submittal are required within 30 days 
if: changes to the EDM or production baseline occurred (e.g., design 
change to correct requirements compliance determined during testing) 
that affect the CDRL. Updated CDRL submissions shall be submitted 
with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A059 Software Product Specification 
 SLDD and CPDD XML Source Files 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: Concurrent with A065. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A060 Software Product Specification (SPS) 
Media Source Files   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: Due 60 days after first EDM delivery. 
 
 BLOCK 13: Updates to the CDRL submittal are required within 30 days  if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A061 Validation Report Evidence of Content Review and 
Validation 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-CMAN-80792A SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit  15 days prior to 
Technical Manual Verification.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM X OTHER  

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A062 Technical Report - Study/Services PDF Assembly of a Single Technical 
Manual 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The Contractor shall submit 10 days prior to IPRs, V&V, 
and final delivery shall occur 30 days prior to EDM delivery.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 78 of 118 Pages 
 



 
 
 

 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A063 Technical Manual Verification Discrepancy/Disposition 
Record  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-81820 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 7 days after completion 
of Technical Manual verification. Updates to CDRL submittal are required if 
any changes to the EDM or production baseline occurred.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A064 Technical Manual Verification Incorporation Certificate 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-TMSS-81821 SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to EDM 
delivery. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A065 Technical Report - Study/Services 
ATIS-Compatible CD-ROM   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.5 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10 & 12: The Contractor shall submit 60 days after first EDM 
delivery. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars.  
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST 
 Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A066 Maintenance Test and Support Requirements List 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80294 SOW 3.5.7, 3.5.8 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain an 
index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10, 12 & 13: The Contractor shall submit 30 days prior to PDR, 
CDR and TRR and when any changes in production occur. 
 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST 
 Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A067 Technical Report – Study/Services 
Initial Spares Support List (ISSL) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.5.9  PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format is 
acceptable. The submittals shall not contain embedded files. If a submission 
has 10 or greater attachments, the submittal shall contain an index in Excel 
format, listing the file name and description of each attachment. 

 
BLOCK 10, 12 & 13: The Contractor shall submit 60 after CDR and 
concurrent with first production option.  
 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A068 System Problem Report (SPR) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MGMT-81232 SOW 3.6.1-3.6.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10, 12 & 13:  The contractor shall submit the System Trouble 
Report concurrent with the first interim software delivery. Subsequent 
submissions due no later than 10 days after the end of the prior month.. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A069 Supplier's Configuration Management Plan 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80858C SOW 3.6.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 60 days after Post 
Award Conference. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A070 Configuration Item (CI) Documentation 
Recommendation   Configuration Item (CI) Database 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-82007 SOW 3.6.2.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall Configuration Item (CI) 
Database ASREQ by the Government. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A071 Technical Report - Study/Services Equipment Top-Down Breakdown 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.6.2.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10, 12 & 13 The contractor shall submit the initial Equipment Top-
Down Breakdown Report 10 days prior PDR which will address SOW 
paragraph 3.6.2.1.1, only The contractor shall submit a follow-on Equipment 
Top Down Breakdown Report 30 days prior to TRR, which will include any 
updates since the initial submittal as well as the information specified in 
SOW paragraph 3.10.3.1.4. Submit quarterly thereafter. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
(changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars.  
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A072 Request for Nomenclature (DD Form 61) Nomenclature Assignment 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81254C SOW 3.6.2.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to PDR 
and CDR. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A073 Request for Approval of Identification Plate Drawings 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81655 SOW 3.6.2.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCK 10 & 12: The contractor shall submit 30 days after CDR. 
 
BLOCK 13: Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 
 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A074 Item Unique Identification (IUID) Marking Plan 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81655 SOW 3.6.2.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

 

BLOCK 4: DID is for guidance. Contractor’s format is acceptable, but 
equivalent content must be provided. Refer to SOW for details. 
Additional guidance for an IUID marking is given in the PMW/A 170 
IUID Plan. 

Blks. 12 and 13. Draft: The Contractor shall submit a draft IUID Plan 45 
calendar days prior to PDR. Final: 45 calendar days prior to CDR. 

Updated CDRL deliveries shall be submitted with track changes on, in 
MS Word when applicable. 

Government has 45 calendar days to review; Government comments 
shall be incorporated by the contractor 14 calendar DARC. 

Blk.14: One soft copy provided to COR by electronic e-mail submission 
to: ntcdlcdrls.fct@navy.mil. For all files over 8 MB provide submission to 
COR by electronic submission on AMERDEC SAFE: 
https://safe.amrdec.army.mil/safe/Welcome.aspx. 

Email notification upon each submission to the Government Assistant 
Program Manager (APM). 

Government has 30 days to review, comments to be incorporated 10 
DARC. 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on 
the NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  

DD FORM 1423-1, FEB 2001  Page 90 of 118 Pages 
 



 
 
 
 
 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A075 Engineering Change Proposal 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80639D SOW 3.6.2.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  Submit within 30 days of a change as required 
(ASREQ) by the Government or as generated (ASGEN) by the contractor to 
address a proposed change. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A076 Request for Variance 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80640D SOW 3.6.2.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the RFV within 30 days 
after determination of need. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A077 Notice of Revision (NOR) 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-80642D SOW 3.6.2.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the NOR within 30 

        days after determination of need. 
 

If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A078 Configuration Status Accounting (CSA) Information 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81253C SOW 3.6.2.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall deliver the document 30 
days prior to DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM baseline occurred (e.g., design 
change to correct requirements compliance determined during 
testing) that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A079 Configuration Audit Summary Report and Certification 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-SESS-81022D SOW 3.6.2.7 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: The Contractor shall submit the report 30 days after 
completion of FCA/PCA. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM baseline occurred (e.g., design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A080 Technical Report – Study/Services 
Human Factors Engineering (HFE)   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-80508B SOW 3.6.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12: The Contractor shall submit 30 days prior to PDR and 
CDR and 30 days after completion of DVT.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM baseline and production baseline occurred (e.g., 
design change to correct 
requirements compliance determined during testing) that affect the CDRL. 
Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
See signature cover sheet  See signature cover sheet  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A081 Hazardous Material Management Program (HMMP) 
Report  

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

DI-MISC-81397C SOW 3.6.4.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the report 45 days prior to 
CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A082 Technical Report – Study/Services 
Beryllium   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

 SOW 3.6.4.1.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the report 45 days prior to 
CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A083 Safety Assessment Report (SAR) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SAFT-80102C SOW 3.6.4.2 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  First delivery is required 45 days prior to CDR and 
TRR. Final 
delivery is required at the completion of DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A084 Reliability and Maintainability Predictions Report Reliability Prediction and Documentation 
of Supporting Data 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81497A SOW 3.6.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit 30 days prior to PDR 
and CDR and 30 days after completion of DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of 
Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A085 Technical Report - Study/Services Thermal Design Analysis  

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

     

DI-MISC-80508B SOW 3.6.5.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit 30 days prior to PDR 
and CDR and 30 days after completion of DVT.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of 
Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A086 Reliability and Maintainability Predictions Report 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

     

DI-SESS-81497 SOW 3.6.5.3 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to PDR 
and CDR and 30 days after completion of DVT. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A087 Technical Report - Study/Services 
Failure Modes and Effect Analysis Study 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-MISC-80508B SOW 3.6.5.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 

BLOCKS 10, 12 & 13:  The contractor shall provide 50% (at PDR) and 
90% (at CDR) and 100% (at TRR) In-Process Reviews, including draft 
Failure Modes and Effects Analysis (FMEA) data. 

 

BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM or production baseline occurred (e.g., 
design change to correct requirements compliance determined during 
testing) that affect the CDRL. Updated CDRL submissions shall be 
submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A088 Quality Assurance Program Plan 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-QCIC-81794 SOW 3.6.6 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Quality Assurance 
Program Plan 2 MACA. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Delivery of any software architecture/software tool, as required 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
   

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A089 Software Test Plan (STP) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

   DI-IPSC-81438 SOW 3.6.7 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the test plan 150 days 
prior to DVT testing. Submissions shall be in editable electronic 
format. Contractor format is acceptable. The submittals shall not 
contain embedded files. If a submission has 10 or greater 
attachments, the submittal shall contain an index in Excel format, 
listing the file name and description of each attachment.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM or production baseline occurred (e.g., 
design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 

        shall be submitted with change bars.  
 

If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A090 Test Plan Software/Hardware Integration Test Plan 

 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80566A SOW 3.7 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the 
Software/Hardware Integration Test Plan 30 days after PDR. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall be 
submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A091 Test Plan 
DVT Test Plan 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-NDTI-80566A SOW 3.8.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10 & 12:  The contractor shall submit the test plan 150 days 
prior to DVT testing. Submissions shall be in editable electronic 
format. Contractor format is acceptable. The submittals shall not 
contain embedded files. If a submission has 10 or greater 
attachments, the submittal shall contain an index in Excel format, 
listing the file name and description of each attachment.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM or production baseline occurred (e.g., 
design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 
shall be submitted with change bars.  

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of 
Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A092 Test Procedure 
DVT Test Procedures 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

     

DI-NDTI-80603A SOW 3.8.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:   The contractor shall submit the test procedures 90 
days prior to DVT testing. Updates to the CDRL submittal are required 
within 30 days if: changes to the EDM or production baseline occurred 
(e.g., design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 
shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of 
Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A093 Test/Inspection Report 
DVT Test Report   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL 
PRICE 

     

DI-NDTI-80809B SOW 3.8.1.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit test report 30 days 
after completion of the DVT test. 
 
BLOC 13:  Updates to the CDRL submittal are required within 30 
days if: changes to the EDM or production baseline occurred (e.g., 
design change to correct requirements compliance determined 
during testing) that affect the CDRL. Updated CDRL submissions 
shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A094 Level of Repair Analysis (LORA) Report 
 

 
 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-PSSS-81872A SOW 3.10.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit 30 days prior to PDR 
and CDR.  
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the production baseline occurred (e.g., design change to 
correct requirements compliance determined during testing) that affect the 
CDRL. Updated CDRL submissions shall be submitted with change bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A095 Training Materials 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-ILSS-80872 SOW 3.10.4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13: The Contractor shall submit 90 days prior to TRR 
and 90 days prior to first EDM delivery. Updated CDRL submissions 
required within 30 days if changes to the EDM or production baseline 
occurred. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A096 Technical Manual Quality Assurance (TMQA) Program Plan 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-TMSS-81817 SOW 3.10.5.2 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The Contractor shall submit 10 days prior to CDR. 
 
BLOCK 13:  Updates to the CDRL submittal are required within 30 days if: 
changes to the EDM or production baseline occurred (e.g., design change 
to correct requirements compliance determined during testing) that affect 
the CDRL. Updated CDRL submissions shall be submitted with change 
bars. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A097 Software Transition Plan (STRP) 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-IPSC-81429A SOW 3.10.8 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 
16 

See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor 
format is acceptable. The submittals shall not contain embedded files. 
If a submission has 10 or greater attachments, the submittal shall 
contain an index in Excel format, listing the file name and description 
of each attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Software Transition 
Plan 30 days prior to first EDM delivery. 

 
If submittals are required as part of an Engineering Services effort, 
delivery will be as specified in the Task Order.  Updated CDRL 
submissions shall be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A098 Status of Government Furnished Property Report 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-MGMT-80269/T SOW 4 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  QTRLY See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS Contract 
Specialist  

 1  

BLOCK 4: The deliverable shall be submitted electronically in Excel format and capture all 
required data fields per Attachment 1 (Rev 2).  The submittals shall not contain embedded 
files. If a submission has 10 or greater attachments, the submittal shall contain an index in 
Excel format, listing the file name and description of each attachment. 

 

BLOCK 10: GFP reports providing the Attachment 1 (Rev 2) data are required to be 
submitted quarterly for all GFP accountable to this contract. The report for the quarter 
ending 30 September shall document the contractor’s annual physical inventory; the report 
shall be signed and dated by the Contractor’s property administrator, attesting to the 
veracity and accuracy of the inventory.  Substantiating documentation (e.g., iRAPT transfer, 
DD 250, DD 1149, DD 1348) shall be provided in conjunction with the GFP report for all 
GFP transactions occurring during the quarter.  

 

BLOCK 12:  First submission to be provided following the quarter that GFP is initially 
received by the contractor.  For example, if the contractor receives GFP on January 15th, 
the first GFP report will be due April 15th, for the quarter ending 31 March. 

 

BLOCK  13:  January 15th, April 15th, July 15th, and October 15th for the preceding 
quarter. If a submission date falls on a weekend or holiday, the submission is due the next 
working day. 

 

Government has 30 days to review, comments to be incorporated 10 days after receipt of 
comments (DARC). 

 

Note: All GFP receipts and transfers must be executed within the Procurement Integrated 
Enterprise Environment (PIEE) GFP Module’s Property Transfer process. 

 

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 
website.     
 

COR  1  

APO  1  

DCPO  1  
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A099 Product Drawings/Models and Associated Lists 
 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81000E SOW 3.10.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Product 
Drawings/Models and Associated Lists 15 days prior to PCA. After 
Government approval of the first submittal provide updated/revised Product 
Drawings/Models and Associated Lists 30 days after determination of 
design change. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP  TM  OTHER X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A100 Commercial Drawings/Models and Associated Lists 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-81003E SOW 3.10.5.1 PMW/A 170   

7. DD 250 REQ 9. DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

BLOCK 4: Submissions shall be in electronic format. Contractor format 
is acceptable. The submittals shall not contain embedded files. If a 
submission has 10 or greater attachments, the submittal shall contain 
an index in Excel format, listing the file name and description of each 
attachment. 

 
BLOCKS 10, 12 & 13:  The contractor shall submit the Commercial 
Drawings/Models and Associated Lists 15 days prior to PCA. After 
Government approval of the first submittal provide updated/revised 
Commercial Drawings/Models and Associated Lists 30 days after 
determination of design change. 

 
If submittals are required as part of an Engineering Services effort, delivery 
will be as specified in the Task Order.  Updated CDRL submissions shall 
be submitted with change bars. 

 
Government has 30 days to review, comments to be incorporated 10 
DARC. 

 
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the 
NSERC/SE2 website. 
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CONTRACT DATA REQUIREMENTS LIST  Form Approved 

  OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this 
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office 
of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing 
Contracting Officer for the Contract |PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

  0001 A TDP X TM  OTHER  

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A101 Technical Data Package 
   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. 
ESTIMATED 
TOTAL PRICE 

     

DI-SESS-80776A SOW 3.10.5.1 PMW/A 170   
7. DD 250 REQ 9. DIST 

STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT  See Block 16 See Block 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A D N/A See Block 16 (N00039)  Reg Repro 

16. REMARKS See Block 16    

Blk. 4: Contractor’s format is not acceptable. The contractor shall also 
comply with MIL-STD-31000C in the preparation of the TDP. The 
contractor shall comply with the associated TDP in SOW Section 
3.10.5.1 Refer to SOW for additional details. 

Blk. 10, 12 & 13: 

Outline: The Contractor shall submit an outline EDM TDP 21 calendar 
days prior to CDR. The Outline shall include data lists that identify the 
set of drawings and lists that will be contained within the final TDP. 

Draft: The Contractor shall submit a Draft EDM TDP (per SOW Section 
3.10.5.1) 45 calendar days prior to First Article Test (FAT) Test 
Readiness Review (TRR). The Draft TDP shall include data lists that 
identify the set of drawings and lists that will be contained within the 
final TDP.  

Final: The contractor shall submit a Final EDM TDP (per SOW Section 
3.10.5.1) 45 calendar days prior to FCA/PCA. 

Updates to the TDP can be triggered by approved Enterprise Change 
Requests and corrective actions. Updated CDRL submissions shall be 
submitted with change summary pages that list the drawing/list number 
and page of each associated change, along with a description of the 
nature of the change and rationale for the change. 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. 
(see first page) 

B. EXHIBIT C. C 
A  

ATEGORY: 
TDP    X           TM OTHER______  

C. SYSTEM/ITEM 
WAMS 

D. CONTRACT/PR 
N00039-20-D-0065 

NO. E. CONTRACTOR 
 L3 TECHNOLOGIES, INC 

16. REMARKS (Continued) 
 

Government has 30 calendar days to review CDRL. The contractor shall incorporate Government comments and resubmit CDRL 
14 calendar DARC. 

Blk.14: One soft copy provided to COR by electronic e-mail submission to:  @navy.mil. For all files over 8 MB 
provide submission to COR by electronic submission on AMERDEC SAFE: https://safe.amrdec.army.mil/safe/Welcome.aspx. 

Blk. 14b: 

All COTS technical manuals shall be provided in hard copy and soft copy. 
Email notification upon each submission to the Government Assistant Program Manager (APM). 

(b)(6) 



 




